Release Summary Sheet

Contract (PO) Number: 15039

Release Number: 40

Specification Number: 51701

Name of Contractor: WIGHT/INDUSTRIA JV

City Department: DEPT OF GENERAL SERVICES

Title of Contract: DEPT. OF GENERAL SERVICES-JOB ORDER CONTRACT
REHABILITATION OF CITY FACILITIES

Dollar Amount of Release: $649,774.39

Release Description: GENERAL CONSTRUCTION-PUBLIC WORKS RELATED

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 50829021
Submission Date:



CITY OF CHICAGO »
BLANKET RELEASE Original (Department)

SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplles and/or services described below In conformance with conditlons set forth herein and In your offer

RELEASE PURCHASE RELEASE | SPECIFICATION | VENDOR SITE DELIVERY PAGE
DATE ORDER NUMBER NUMBER NUMBER NAME DATE NUMBER
9/15/2011 15039 40 51701 50829021 A 1
DELIVER TO: 38-038 ORDERED FROM:
038-0030 WIGHT/INDUSTRIA JV
30 N. LA SALLE ST. 2500 N FRONTAGE RD
ROOM 300
Chicago, IL 60602-2500 DARIEN, IL 60561
DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY
CONTACT: 312-742-3126
PO DESCRIPTION: DEPT. OF GENERAL SERVICES-JOB ORDER CONTRACT REHABILITATION OF CITY FACILITIES

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES INACCORDANCE
WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15039

THIS PURCHASE IS FOR DEPARTMENT: 38 - DEPT OF GENERAL SERVICES
SUBMIT THE ORIGINAL INVOICE TO:

PO Ship UNIT
Line Line COMMODITY INFORMATION QUANTITY uom CcosT TOTAL COST
1 1 96842 649,774.39 usD 1.00 649,774.39

GENERAL CONSTRUCTION-PUBLIC WORKS RELATED

REQ# 62350; WIC 10-022.C; CPD 1ST DST SETTLEMENT REPAIRS PHSE 1Ii; BATCHMAN; CIP
130-16-34679

Dist BFY FUND COSTCTR APPR ACCNT ACTV PROJECT RPTCAT GENRL FUTR

1 009 0176 0382005 9021 220540 0000 80020151 000000 00000 0000 649,774.39
1 SHIPMENT TOTAL: 649,774.39
RELEASE TOTAL: 649,774.39

APPROVAL:

SIGNATURE \ DATE

———

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order and associated Receipt(s). Submit the original invoice.
to the Office of the City Comptroller, invoice Intake Division, 33 N. LaSalle, Room 700, Chicago, IL 60602,
Mark all packages and papers with the purchase number.Any deliveries containing overshipments will be reflected uniess otherwise authorized in this purchase.
This purchase is subject to the City of Chicago General Conditions for Supplies. Work, or Professional Consulting Services; Special Conditions, Disclosure
Ownership, Acceptance Page, as applicable, which -are attached hereto or incorporated herein by reference.



City of Chicago

Department of General Services

-/ 30 North LaSalle Street
Chicago, IL. 60602

To: Depment of General Services

Sub-Order Total: 649,774.39

Date: August 19, 2011

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

1.As used herein, the term "Contractor” means a person or entity who has any contract lease with the City of Chicago.

2.Pursant to Executive Order 97-1,every city contract and lease must be accompanied by a disclosure statement
Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors ,and other persons
Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor
must disclose the name of each such person, his or her business address, the nature of the relationship,and the
amount of fees paid or estimated to be paid.

3.The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.

4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to

influence any legislative or administration action, or (b) any part or whose duties as an employee of another

includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

=y

. This Disclosure relates to the following transaction;

Project name: WIC-10-022C 1st District Police Station Phase Hl
Specification,loan or other identifying number: 15039
2. Name of Contractor: Wightindustria Jolnt Venture
3

. EACH AND EVERY attomey, lobbyist, accountant,consultant, subcontractor, or other person retained or anticipated

to be retained by the Contractor with respect to or in connection with the contract or lease is listed below

(attach additional pages if necessary):

MBE RelationShip FEE(indIcate
BUSINESS WBE (attorney, lobbylst, whether pald
Name ADDRESS or Non subcontractor,etc.) or estimated)
Q.C. Enterprises, Inc. 7840 West Ogden AveSuite WBE Subcontractor $39,000.00 Est.
2

Excel Electric Non Subcontractor $25,000.00 Est.
Cruz Brothers Masonry MBE Subcontractor $30,000.00 Est.
Atlas restoration, LI.C Non Subcontractor $178,280.00 Est.
Trice Concrete, Inc MBE Subcontractor $240,000.00 Est.
State Mechanical Non Suhcontractor $19,700.00 Est.

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

4.The Contractor Understands and agrees that the city may rely on the information provided herein and that providing

any false incomplete or inaccurance information shall constitute default under the contract and may resuit in
termination of the contract or lease

5.The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either

ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury , | certify that | am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no

relevant information has been withheld.
s

§

Z. 4.

Signature ‘ I I‘

K«"f/\ (6mun

Name (Type or Print)

Date

érzz‘)»«f) pﬂ\i‘;: Ji‘v"i

Title

Disclosure Statement




Subscribed and swomn to before me

this HM day of 201

Notary Public Signature

bntm;t A DUNéAN
NOTARY PugLic . STATE

COMMISS OF lLLINOIS
W 3
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DEPARTMENT OF GENERAL SERVICES
CITY OF CHICAGO
July 11 2011
Ms. Jamie L. Rhee
Chief Procurement Officer
Department of Procurement Services
City Hall, Room 403
121 North LaSalle Street
Chicago, 1160602
Attn: Carolyn Johnson JOC Manager
Re: JOC Project Number: WIC-10-022.C / L-09-005
Project Title: CPD - 1st District Settlement Repairs - Phase 1|

Address: 1718 S. State St.

Estimated Cost: 650,000.00

Specification Number: 51701

Funding Source: 009-0176-038-2005-9021-220540-80020-151 26—

Dear Ms. Rhee: ’7/5'

We request that the above referenced project be contracted under the Job Order Contracting (JOC)
Method. Attachment A describes the scope of work and the appropriateness for using JOC for this

project.

Please direct all technical inquiries to Project Manager Mike Batchman at (312) 744-1107 and all
other inquiries to Lori Edwards at 744-8525.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

Chief Prbcurement Offlcer%é} M/

Approved: Thomas W. Vukovnch Arthur Andros

30 NORTH LASALLE STREET, SUITE 300, CHICAGO, ILLINOIS 60602



The Department of General Services
Attachment A

Utilizing JOC For City Construction Projects

01st District Police Station (New)
1718 S. State St.

Project No: WIC-1 0-022.C

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5.
Attach to MOA (JOC Approval Letter)

1.

Please describe the major features of this project.

Repair all areas of the building where the CMU walls & floor slab have sunken.

Phase Ill Repairs, this projectis a continuation of the intial slab settlement repairs, this work includes temoprarily
relocating the ATV Patrol section to use 3ea. connex boxes to house the CPD ATV's. Construct a partition wall
enclosure @ the overhead area leading to the ATV shop area. Partition off area for Watch Commander to operate
during off-hours. All Phase Il work to be performed as indicated in the repair diagram provided by WJE (dated
7-8-2011). General repair areas include Watch Commanders Office & Admin. Support office, electrical closet, 4
storage closets, one large storage room and the ATV storage area. All work being performed will require the
installation of new grade beams and underpinning the grade beams, once installed. The installation of air flitration
system is required to prevent dust / dirt from escaping the immediate construction space. Perform X-Ray imagining
of floor slabs to indentify obstuctions in the floor.Provide & install steel supports to stabilize CMU wall, as required.
Remove and repalce concrete slab, as required to facilitate new level floor slab. Remove & replaced damaged
CMU. Install new pile jacks @ each grade beam location Paint all walls to match existing. Remove and replace
VCT and replace terrazzo floor, as required. Repair/replace Access Control devices, steel doors, door

frames and related hardware damaged from the wall / slab deflection.

Please explain why this project could not be bid using the city's traditional bid process and the need to use
JOC Procurement system.

We are unable to complete bid documents until after the trail repairs are completed

If the project is a one trade project, please provide an explanation of why it would not be in the city's best
interest to do the project using DGS trades or existing term agreements.

There will be various trades perfoming work on this project, riggers, construction laborers, iron workers,
carpenters.

If it is anticipated that over 25% of the project will consist of Non Pre-Priced items, please provide an
explanation on why JOC should be used.

We do not anticipate using NPP items in excess of 25%.

If some elements of the proposed JOC Project scope of work are covered by city term agreements, these
elements should be removed from the JOC Project.

There are no City Term Agreement in place to perform these repairs.

Why Contractor was Selected?



Wight Industria was selected to perform this work because of their prior experience of successfully completing
differential settlement repair projects, that were either equal or greater in size of this repair project. Their
organization also has the necessary Engineering expertise required to corrdinate & facilitate this type of civil
engineering repairs.

The contractor was also selected for this work because it is a continuation of a multi-phased repair project.

Attachment A Auto Fill



City of Chicago June 20, 2011

Section I: General Contract Information

Department Name General Services

Department Contact Name Edwin Michael Batchman
Department Contact Number 312-744-1107

Department Contact Email mbatchman@cityofchicago.org
Contract Number 51701

Contract Subject Name Job Order Contract — Wight Indutria

CPD — 1% District Settlement Repairs

Contract Initiation Date N/A

Original Contract Amount N/A

Original Contract Expiration Date N/A

Budgeted amount for current year S

Year to date expenditure S

Arefunds __ Operating __ Capital xxxxxxTIF ____ Grant

What is the funding strip? 009-0176-038-2005-9021-220540-80020-151

If contract modification or task request Yes — This project is the third phase of a multi-phase JOC project. The
is approved, will department have contract value for this work is $650,000. The original funding totaled
enough funds to cover new 3,000,000. Current available balance is § 1,868,179.60.

expenditure?

If no, what is the plan to address the N/A
short fall?

Section ll: Contract Modifications

Complete this section if you are modifying the value of an existing contract.

Contract Value Increase S

New total contract amount S

New contract expiration date

Goods/services provided by this

Department of Procurement Services Page 1




City of Chicago

June 20, 2011

contract

Justification of need to modify this
contract

Impact of denial

Section IIL. Issue a Request for Services to a Master Consulting Agreement

Complete this section if you want to issue a request for services to a Master Consulting Agreement

Value of planned task order request

Expiration date of planned task order
request

Scope of services

Justification of need to issue request for
services

Impact of denial

Section IV: Assessment of Office of Budget and Management Analyst

ll_\pprovgl/ Deny

Reason This project has been approved and funded

OBM Analyst Initials

BO'R

OBM Analyst Name/number

Beth O'Reilly 744-9571

Department of Procurement Services




